

BETA PRECISION DRIVES LLP

Survey No. 112/B, Rajiv Gandhi IT Park, Hinjawadi Phase-III, Pune – 411057, Maharashtra
GSTIN: 27AAGFB5543R1Z8 | UDYAM: MH-28-0058841 | ISO 9001:2015 | ISO 14001:2015

Offer Validity:	90 days from issue date	Incoterms:	CIP – Buyer's Warehouse

Re: Binding Commercial Proposal — High-Efficiency Variable Frequency Drive Systems (BPD-HVFD-2200 Series)

Beta Precision Drives LLP is pleased to present this binding commercial and technical proposal for the supply, commissioning, and post-commissioning support of Variable Frequency Drive systems meeting or exceeding the technical requirements outlined in your RFQ. Our BPD-HVFD-2200 series is indigenously manufactured with critical IGBT modules sourced from Infineon Technologies AG (Germany) and tested against IEC 61800-5-1 Safety of Power Drive Systems.

SECTION 1 — BILL OF MATERIALS & COMMERCIAL PRICING

#	SKU	Item Description	Qty	Rate (■)	Ext. (■)
1	BPD-HVFD-2200-IP55	Variable Frequency Drive, 22kW, 3-Phase, 415V AC, IP55 Enclosure, Integrated EMC Filter Class C3, Brake Chopper, Keypad+USB port, STO (Safe Torque Off) — SIL-2 Certified	1	12,40,000.00	12,40,000.00
2	BPD-COMM-PROFINET	PROFINET IO Communication Adapter Card — plug-in to VFD slot: cyclic process data, acyclic records, alarm handling, IRT supported	10	8,500.00	85,000.00
3	BPD-ACC-CABLING	Power & Control Cabling Accessories Kit — cable glands PG21/PG16, ferrite cores, DIN terminal blocks, labelling strips	10	2,250.00	22,500.00
4	BPD-SVC-COMM-FULL	Full Commissioning Package — includes FAT at Pune factory, site installation, parameter commissioning, 2-day site acceptance test, training (half-day) for buyer's maintenance team	1	55,000.00	55,000.00
5	BPD-AMC-YR1	Annual Maintenance Contract — Year 1; covers 2 preventive maintenance visits, unlimited telephone support, firmware updates, emergency callout within 48 hours (parts cost additional)		42,000.00	42,000.00
Sub-Total (Before Tax)					■ 14,44,500.00
GST @ 18% (CGST 9% + SGST 9%)					■ 2,60,010.00
GRAND TOTAL (All-Inclusive)					■ 17,04,510.00

SECTION 2 — DELIVERY PROGRAMME

Beta Precision Drives commits to a delivery timeline of **28 calendar days** from the date of Purchase Order acknowledgement and clearance of Tranche I advance payment. The delivery shall be to buyer's Pune warehouse on CIP (Carriage and Insurance Paid) basis. Transit insurance covering 110% of invoice value is included. Factory Acceptance Test shall be conducted at BPD's Hinjawadi facility during days 20–23 of the schedule, and buyer is requested to depute a QA representative for the same. Site commissioning shall be completed within 5 working days from delivery date.

SECTION 3 — WARRANTY POLICY

3.1 **Comprehensive Warranty Duration:** Beta Precision Drives extends a comprehensive product warranty of **24 calendar months** against all defects in design, material, and workmanship. The warranty period shall commence from whichever is **later** of: (a) the date of successful site commissioning as evidenced by a signed Commissioning Certificate, or (b) the completion of an uninterrupted 500-hour operational run-in period at the buyer's facility under rated load conditions, as verified by BPDL's field application engineer. In no case shall the warranty period extend beyond 30 months from the date of dispatch.

3.2 **Warranty Coverage:** Covers all parts, labour, travel within India, and firmware replacements. Excludes damage from: incorrect installation not performed by certified personnel, input supply voltage fluctuations beyond ±15% of rated, water ingress beyond IP rating, and acts of God. BPDL shall respond to warranty calls within 24 hours; on-site attendance within 72 hours; replacement unit dispatched within 5 working days for DOA scenarios.

SECTION 4 — PAYMENT TERMS

Payment Stage	Description	% of PO Value	Amount (₹)
Advance (Tranche I)	30% advance payable within 5 working days of Purchase Order issue.	30%	₹ 5,163,500.00
Pre-Dispatch (Tranche II)	50% payable against Pro-Forma Invoice issued on successful FAT completion within 3 working days of FAT sign-off.	50%	₹ 8,52,855.00
Commissioning (Tranche III)	Balance 20% payable within 30 days of site commissioning completion and supply of all O&M manuals and test certificates.	20%	₹ 4,090,500.00

Late Payment Charge: Amounts outstanding beyond the stipulated due date shall attract a carrying charge of 1.5% per month (simple interest, non-compounding) on the net overdue principal, calculated pro-rata for each calendar day of delay. This charge shall be invoiced separately and is payable within 7 days of the supplementary invoice.

SECTION 5 — LIQUIDATED DAMAGES FOR DELAY

In the event of delay in delivery of the equipment by BPDL beyond the contracted delivery date (subject to permitted extensions under Force Majeure), the following Liquidated Damages shall apply as the buyer's sole financial remedy for delay (excluding termination rights):

Period of Delay	LD Rate	Basis	Notes
First 14 calendar days	0.4% per week (or part thereof)	On the value of the delayed equipment	For fractional weeks rounded up to the next full week
Day 15 to Day 45	0.6% per week (or part thereof)	On the total PO value	Escalation clause; applies if root cause remains unresolved
Beyond 45 days	1.0% per week	On total PO value; buyer may issue Notice of Cure	Buyer may terminate if 15-day Cure Notice is not resolved
Maximum LD (aggregate cap)	8% of total PO value	₹ 1,36,360.80 (approx.)	Amounts beyond cap require negotiated settlement or arbitration

SECTION 6 — FORCE MAJEURE

Neither party shall be liable for delays in performance caused by circumstances beyond their reasonable control. However, BPDL explicitly accepts that the following do NOT constitute force majeure events under this contract: (i) sub-vendor or third-party logistics delays, (ii) import duty changes or customs delays for components, (iii) labour disputes internal to BPDL. Force majeure events must be notified to the buyer **within 24 hours** of occurrence, failing which the right to claim force majeure is waived. Relief shall be limited to extension of time only; no additional cost relief is permissible.

SECTION 7 — LIMITATION OF LIABILITY

7.1 BPDL's total aggregate liability under this contract shall not exceed **150% of the total PO value** (i.e., ₹ 25,56,765.00 approximately). This cap reflects BPDL's enhanced liability commitment compared to industry standard, in recognition of the safety-critical nature of the application.

7.2 Neither party shall be liable for consequential, indirect, incidental, special or punitive damages, whether foreseeable or not, even if the other party has been advised of the possibility of such damages. The AMC (Section 1, Item 5) carries its own independent liability sub-cap of 100% of AMC value paid.

For BETA PRECISION DRIVES LLP

Partner / Authorised Signatory: _____ | DPIN: 08832941